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1740 0.00 to 0.80 0.80
1740111 0.00 to 0.18 0.18
1800 0.00 to 21.1 21.10
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SHEET OF
UPPER FINNEY THIN RE-OFFER

LOCATION MAP & -
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SHEET OF
UPPER FINNEY THIN RE-OFFER

RD 1740 FINNEY PIT PLAN

T34N, R7E, Section 25

) ;o LEGEND
S & s CONTOUR LINES
_ 772227771 CLEARING & EXCAVATION
A | CLEARING & DISPOSAL
0 ROCK BORROW

%24 SMALL ROCK BORROW

.

ROCK STOCKPILES
MAIN OVERSIZE STOCKPILE
FLOOR & EXISTING STOCKPILE (DO NOT USE)

PIT DEVELOPMENT
PERMITTED ;

UP TO 50 FT BACK -80 40 0 100 200
FROM EXISTING -, -
VEGETATED SLOPE SCALE 1" =100
BREAK.
REQUIRES CLEARING. |

{ N
UPPER

~ FLOOR

;

MAINTAIN DRAINAGE DIP |

/ MP 0.75
/— RD 1740

DISPOSAL SITE REQUIRES
CLEARING FULL EXTENTS OF
PREVIOUSLY DISTURBED PIT

FLOOR AND DISPOSAL

BEGINNING AT SOUTHERN

MOST EXTENTS

NOTES:

1. AT THE COMPLETION OF OPERATIONS THE QUARRY FLOOR SHALL BE SHAPED TO DRAIN.
CLEARING LIMITS SHALL BE 10 FEET BEYOND THE EXCAVATION LIMIT.

2. ROAD 1740 SHALL REMAIN OPEN TO TRAFFIC DURING AND AFTER THE MATERIAL SOURCE
OPERATION. CONTRACTOR SHALL MAINTAIN THE ACCESS ROAD AND RESHAPE AT THE
CONCLUSION OF OPERATIONS.

3. EXCAVATION SHALL BE CONFINED TO THE AREA SHOWN ON THE DRAWING. DO NOT UNDERCUT
UPPER ACCESS ROAD.

4. CUT SLOPE SHALL BE LEFT NO STEEPER THAN ADJACENT EXISTING SLOPES UNALTERED BY
TIMBER SALE CONTRACT WORK.

5. EQUIPMENT SHALL BE CLEANED IN ACCORDANCE WITH SECTION 171.03-171.07 OF THE TIMBER
SALE CONTRACT.

6. OVERSIZED MATERIAL SHALL BE PLACED IN THE OVERSIZE STOCKPILE AREA SHOWN ON THE
DRAWING.

7. CONTRACTOR SHALL NOT USE MATERIAL FROM EXISTING STOCKPILES.

H.GABRIEL 08/08/2014




SHEET OF
UPPER FINNEY THIN RE-OFFER
SUMMARY OF QUANTITIES 5 [ 2
(FOR EACH SPECIFIED ROAD)
ROAD NUMBER
-
o n o = o
PAY ITEM DESCRIPTION OF WORK UNIT 8 9 5 2 g ST
- - — = —
-
* §
Denotes Contract Quantity
MOBILIZATION (INCLUDES CLEANING OF
15101 |EQUIPMENT, SIGNING, TRAFFIC CONTROL, LS COMMON TO ALL ROADS 1.
SANITATION)
20301 |REMOVAL OF EXISTING CULVERT EACH| O 1 0 0 0 1
ION, COMPACTION METHOD
* 20401A )F:OADWAY EXCAVATION, CO CTIO ETHO cy 69 742 0 0 75 886
ROADWAY EXCAVATION, RD 1735 MPO.66
2p4p1B RECONSTRUCT ROAD GRADE AND PROFILE L5 g 4 g g g L
ROADWAY EXCAVATION, RD 1735 MP 2.0
20401C LS 0 1 0 0 0 1
CONSTRUCT 40-FT RADIUS TURNAROUND
ROADWAY EXCAVATION, RD 18 MP 18.55 WIDEN
20401D < ! LS 0 0 0 0 1 1
ROAD
" DRAINAGE EXCAVATION, DITCH
41 LF 3960 | 0O 451
20415 RECONSTRUCTION 0 20 500 510
20420 |DRAINAGE EXCAVATION, DRIVEABLE DIP EACH| o© 0 0 1 0 1
% CULVERT BEDDING MATERIAL (COMMERCIAL
TON 22 0 0 22
20950 SOURCE) (0] 0 0
23050 |ROADSIDE BRUSHING MILE | 2.58 | 2.00 | 0.75 | 0.19 | 21.10 26.62
¥ PLACED RIPRAP, CLASS 5 (GOVERNMENT
25101A cY 63 369 0 0 0 432
SOURCE)
* PLACED RIPRAP, CLASS 7 (GOVERNMENT
25101B cY 54 0 0 0 100 154
SOURCE)
GABIONS, 9-GAUGE WELDED-WIRE , GALVANIZED
* | 25302 |(INCLUDES GEOTECH FABRIC TYPE IV cY 20 0 0 0 0 20
NONWOVEN, FILL, AND WASTE DISPOSAL)
* 26201A |GEOGRID CATEGORY 1 BIAXIAL SY 0 370 0 0 260 630
* | 26201B |GEOGRID CATEGORY 2 BIAXIAL SY 0 520 0 0 0 520
ROAD RECONDITIONING, COMPACTION METHOD
30322 " & 8 ! MILE | 2.58 | 2.00 | 0.75 | 0.19 21.10 26.62
& AGGREGATE BASE, CLASS 1 (<8"), COMPACTION
Baz0l METHOD A (COMMERCIAL SOURCE) Tan | A6 4 4 A WLl
AGGREGATE SURFACING, GRADING EQUAL TO
* | 32209A |WSDOT MIX 1-1/4" MINUS, COMPACTION TON | 79 311 0 0 115 505
METHOD C (COMMERCIAL SOURCE)




UPPER FINNEY THIN RE-OFFER SHEET [ OF

SUMMARY OF QUANTITIES 6 |35

(FOR EACH SPECIFIED ROAD)

ROAD NUMBER
-
PAY ITEM DESCRIPTION OF WORK unTl o | w | o | & &
2|l 2| 2|8 2 TOTAL
L | - L | ~ =
-

* Denotes Contract Quantity

AGGREGATE SURFACING, GRADING EQUALTO
322098 |WSDOT MIX 2-1/2" MINUS, COMPACTION TON 0 0 0 30 120 150
METHOD C (COMMERCIAL SOURCE)

40401 |MINOR HOT MIX ASPHALT CONCRETE TON | 264 0 0 0 0 264

60273 |ANCHOR ASSEMBLIES FOR POLYETHYLENE PIPE EACH 0 1 0 0 0 1

18-INCH HIGH DENSITY POLYETHYLENE PIPE
60275A |WITH SMOOTH INTERIOR AND ANNULAR FT 0 32 0 0 0 32
EXTERIOR, COMPACTION METHOD A

24-INCH HIGH DENSITY POLYETHYLENE PIPE
60275B |WITH SMOQOTH INTERIOR AND ANNULAR FT 0 68 0 0 0 68
EXTERIOR, COMPACTION METHOD A

36-INCH HIGH DENSITY POLYETHYLENE PIPE
60275C |WITH SMOOTH INTERIOR AND ANNULAR FT 0 40 0 0 0 40
EXTERIOR, COMPACTION METHOD A

60505 |GEOCOMPOSITE SHEET DRAIN SYSTEM sY 0 0 0 0 150 150
60790 |[RECONDITION DRAINAGE STRUCTURE EACH 0 0 4 1 0 5
62528 ZI;EDFNG, DRY METHOD WITH MULCH (SEED MIX LS COMMON TO ALL ROADS 1
| =97 |eermorestecron ictwoes avcrion il I T I R L
* 63390 |INSTALL "1-LANE BRIDGE" SIGN (INCLUDES POST) | EACH 2 0 0 0 0 2
63401 |PAVEMENT MARKINGS TYPE B WHITE FT 200 | 220 0 0 0 420

65102 |PIT AND QUARRY DEVELOPMENT LS 0 0 1 0 0 1




UPPER FINNEY THIN RE-OFFER

GENERAL NOTES

Item 15101, Mobilization — In addition to what is identified in Section 151 of the Specifications, mobilization includes
construction signing, traffic control, and cleaning of equipment as indirect costs to this item. Equipment shall be
washed (to remove all material that could potentially contain weed seeds) and inspected by the Forest Service
Engineering Representative (ER) prior to entering National Forest lands.

Item 20301, Removal of Culvert — Includes the removal and disposal of all culverts designated in this project for
removal. All culverts shall become the property of the Purchaser and be removed off National Forest Lands. Follow
all Federal, State, and Local laws for disposal of culverts.

Item 20401A,B,C,D, Roadway Excavation — Item includes roadway excavation, embankment, compaction, hauling of
waste material, and maintaining disposal sites. All excess material shall be hauled to one of the designated disposal
areas identified on the Location Map and staked in the field by the ER.

Item 20419, Drainage Excavation, Type Ditch Reconstruction. See the Work Description List for location and the
Ditch Reconstruction Typical for details. All excess material shall be hauled to one of the designated disposal areas
identified on the Location Map and staked in the field by the ER.

Item 20420, Driveable Dip. Construct as shown on typical drawing utilizing material from government source. The
objective of this pay item is to provide continuous flow of Rd 1740 ditchwater across Rd 1740-111 during project
use .

Item 20950, Pipe Bedding — Bedding material for culvert installations shall meet the requirements of Item 32201
(Aggregate Base) and shall be obtained from a certified weed free Commercial Source. Submit material certification,
test reports, and gradation reports to the ER, prior to purchase, for approval. Load and weight tickets shall be
submitted daily to the ER if commercial source. No bedding material shall be placed until the pipe bed has been
constructed with positive camber.

Item 23050 A,B,C Roadside Brushing — This work consists of cutting and disposal of the existing roadway vegetation
on all roads. Clearing limits and requirements are shown on the Road Brushing Typical. Loose debris such as logs,
rocks and other large debris shall be removed prior to brushing operations incidental to Iltem 30322 Road
Reconditioning.
Normal roadside brushing — brushing can generally be accomplished with a standard rubber-tired mechanical
mowing machine. Most all of the vegetation is less than 3” in diameter. Minor amounts of windfall may be
present and require chainsaw and an excavator to remove.

Items 25101 A,B Placed Riprap, Class 5 and 7 — Riprap shall be obtained from Finney Pit at the end of Road 1740 per
Pit Plan Drawing. Riprap stockpile shall be developed under ltem 65102.

Items 25302, Gabions — This work includes but is not limited to excavation and disposal of waste material, gabion
purchase and installation, geotechnical fabric, and cell fill including backfilling. Replacing object markers disturbed
during construction is incidental. Submittals and materials certifications required.

. Items 26201A,B, Geogrid— This work consists of purchase and placement of geogrid material for slope stabilization.
Excavation volume is covered under Item 20401. Submittals and materials certifications required.

. Item 30322 Road Reconditioning —This work consists of grading, shaping, and compacting the roadway; grading,
cleaning and reshaping all ditches; and cleaning all culvert inlets and outlets. See the Road Reconditioning Typical
for details. Compaction with the use of a roller compactor is required. Loose debris such as logs, rocks and other
large debris shall be removed from clearing limits.
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UPPER FINNEY THIN RE-OFFER 3 76

GENERAL NOTES

Item 32201,32209A,B, Aggregate Base and Surfacing — aggregate shall be commercial source. Material certification,
test reports, and gradation report shall be submitted to the ER for approval prior to delivery to the project.
Quantities are measured by the ton. Load and weight tickets shall be submitted daily to the ER for verification of
quantities.

Compaction Method D (AASHTO T 99) requires achieving 95 percent of the maximum density. All work associated
with loading, hauling, placing, processing, and compaction are indirect costs.

Item 40401, Minor Hot Mix Asphalt - This work consists of sawcutting existing asphalt, prepping surface and placing
asphalt. Removal and disposal of existing asphalt off National Forest Lands in accordance with all state and local
laws is also incidental to this pay item. Submittals and materials certifications required.

Item 60273, Anchor Assemblies- This work consists of repairing and reattaching to secure downpipes.

Items 60275 A,B,C, 18", 24", & 36" corrugated polyethylene pipe with Bell and Spigot connections — This work
consists of furnishing and installing culverts. See the Drainage Construction Typicals for installation details.
Compaction Method B is required as described in Section 209 of the Specifications. All culvert installations at
locations with live streams or presence of water shall comply with the MOU with WDFW and be dewatered by
pumping, temporary bypass culvert, or ditching. Dewatering is an indirect cost to the culvert installation. Construct
culvert bed with positive camber prior to placing bedding material. Bedding Material is a separate pay item 20950.
Submittals and materials certifications required.

Item 60505, Geocomposite Sheet Drain System — Place sheet drain system according to manufactures instruction.
Submittals and materials certifications required.

Item 60790, Recondition drainage structure - This work consists of re-establishing the original culvert and culvert
catch basin dimensions and cleaning debris out of the culvert inlets and outlets. See the Drainage Construction
Typical for catch basin details.

Item 62528, Seeding (C-1), dry method (with straw mulch) — This work consists of seeding and mulching all
constructed fill slopes, cut slopes, and all disturbed soil areas beyond the traveled way, all disturbed soil areas for
culvert installations, and disposal areas. See the Supplemental Project Specifications for seed and mulch (weed free
straw) requirements, application, and timing. Submittals and materials certifications required.

Item 63307, Delineators - This work consists of prepping surface, mounting anchor, and installing delineator.
Submittals and materials certifications required.

Item 63390, Sign Installation - This work consists of installing signs and post. Install wood sign on 12-foot long 4x4
treated timber post with anti-theft bolted fasteners. Submittals and materials certifications required.

Item 63401, Pavement Markings - This work consists of preparing surface and marking. Submittals and materials
certifications required.

Item 65102, Pit and Quarry Development Including Disposal Area - This work consists of clearing and grubbing,
excavation, material sorting, and screening to produce designated material from Finney Pit at MP0.8 of Road 1740.
Pit shall be developed by shifting into the hillside up to 50 feet horizontally without undercutting the upper access
road. Refer to Pit Plan Drawing. This item also includes shaping pit to safe slopes after material is generated. Cubic
Yards to be measured in place at respective designated project site. Material to be stockpiled is per worklist.



UPPER FINNEY THIN RE-OFFER

GENERAL NOTES

23. Designated Borrow Source — Borrow sources shall be used for unclassified borrow as described in the Work List.
There are 4 designated borrow sources for this project.

1. Road 1740 at MP 0.8 Finney Pit. Borrow is by widening of the road as shown on Pit Plan Drawing. Utilize this
material as designated.
2. Road 1735 at MP 1.09 is from existing piles in wide area on right. Utilize this material as road base rock or
riprap on Road 1735. Any other excess and suitable material generated as the result of other construction
activities may be used for unclassified borrow if approved in advance by the ER.
3. Road 1800 at MP 9.65 is an unimproved rock source on right.
4. Road 1800 at MP 17.6 is a crushed aggregate pile on left and small riprap on right.

24, Designated Disposal Areas — Disposal areas are for slash, debris, soil, and other waste material generated as a result
of construction activities that are not designated for other specific locations. Place material within locations and as
flagged by the ER. All waste shall be shaped to drain, seeded and mulched, and are indirect costs to those pay items.

1. Road 1740 at MP 0.8 Finney Pit. The waste disposal location is in the south end of the Finney Pit. See Pit Plan
Drawing.

2. Road 1800 at MP 4.40 Right

3. Road 1800 at MP 9.65 Left

4. Road 1800 at MP 12.2 Left

. Timing of Noise Restrictions - C 6.315 — Restrict heavy equipment and other noise-generating activities above
ambient levels between April 1 and September 15" to between two hours after sunrise to two hours before
sunset.

. Timing of Drainage Work in live streams - C 6.315 — All work in live streams shall be done under the provisions of
the 2012 WDFW-USFS MOU (Washington State Department of Fish & Wildlife — US Forest Service Memorandum of
Understanding). The in-water work window is July 16™ to Feb 28" for any project-related work above Big Fir Creek
(Road 1700 MP 6.5).

. Dewatering — The following requirements apply where worksite isolation from flowing waters and/or dewatering
occur.

A written dewatering plan shall be prepared prior to the start of the instream work that describes the method of
bypass, location and construction of any coffer dams or diversion dams, the number and size of pumps to be used,
and backup plans in place in case of mechanical failure or unanticipated storm events.
The dewatering system will be designed and installed to minimize erosion and sediment delivery to watercourses
and to withstand all streamflows anticipated during the construction period. Water shall be reintroduced back
into the channel in a manner that minimizes the mobilization of fines and sediment into downstream waters.
Water bypassed around the site will be returned to the stream channel downstream of the work site. The bypass
discharge point shall be designed to minimize erosion and scour of the stream channel, banks, and vegetation.
Wastewater from project activities within the dewatered area shall be routed to an area outside the bankfull
channel to allow removal of fine sediment and other contaminants prior to infiltrating back into waterbodies.
Any materials used to construct the dewatering system will be removed prior to the completion of the project

28. Water Withdrawal Sources —Water Withdrawal shall only occur at the following locations and in compliance with all
special criteria below. Submit a water withdrawal plan to the Contracting Officer for review and approval 7 days
prior to starting work.

e Road 1700 MP 11.50 from mainstem Finney Creek (T34N, R8E, S29) — Water drafting and tank storage shall be
located within the dispersed camping area on the left bank/downstream side of the bridge (North of the bridge).
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GENERAL NOTES

Resident Fish/ Non fish-bearing Stream (all streams assumed to be fish-bearing unless written
documentation from FS fish biologist documenting otherwise) -The withdrawal hose or pipe must be
fitted with a screen with a minimum effective surface area of at least one square inch of functional
screen area for every gallon per minute (gpm) of water drawn through it, a round or square screen
mesh that is no larger than 2.38 mm (3/32 or 0.094 inches) in the narrow dimension, or any other
shape that is no larger than 1.75 mm (1/16 or 0.069 inches) in the narrow dimension.

No more that 10% of the instantaneous stream flow may be removed. Streams may be sandbagged or have a
weir placed across the stream to pond water. No soil shall be used to seal the water retention area and no logs
or woody material from within the bankfull channel may be used. All sandbags or weirs shall be completely
removed at the end of work season and prior to onset of rainy season.

29. Road Closures and Notification Requirements — All work costs as shown below are incidental to 15101
Mobilization.
1. Notify the Contracting Officer 7 Calendar days prior to construction and harvest activities regarding this project.

2. Install 3 Road Information Signs on FSR 1700 at MP 0.0 and at Junction with FSR 1740 (MP14.0) and on FSR 1800
MPO0.0 meeting all the requirements of the MUTCD 2012 with the following information. Coordinate with Skagit
County regarding placement of information sign on FSR 1700 at MP 0.0. Signs shall be present and maintained
during all ongoing project road work.
ROAD CONSTRUCTION
DELAYS Sign shall be 60"x60”, reflective, white with black letters
DATE X TO X Installation on (2) 4”x4"x12’ pressure treated posts with vandal proof nuts
TIME X TO X and bolts
ROAD# 1XXXXXX

3. For construction activity work where the road will be CLOSED, install at the beginning and end of each project
road, a closure sign meeting all the requirements of the MUTCD 2012 with the following information. Sign shall be
present and maintained during all project construction work. See Traffic Control Drawing.
ROAD CLOSED
FOR CONSTRUCTION Sign shall be 48” x 48", reflective, white with black letters
DATE X TOX Sign may be installed on 4”x4"x12’ post or placed on a mobile stand

4. Road Work Ahead signs, At a minimum, (2) 36”x36" signs, Orange with Black Letters, shall be installed on each
side of each work activity while work is ongoing. Placement of signs shall be located near the project work sites. See
Traffic Control Drawing.

5. Road Closures — C6.315
Notify the Forest Service 14 days prior to any temporary road closures so that land owners and existing mining
claimants may be notified, and allow either alternate access, or permitted access through any temporary closure.

6. Specific Road Requirements — FSR 1700, 1735, and 1800 — C5.12
These roads are groomed and maintained for Washington State Finney Sno-Park use during the winter snow season
which is typically November 30 to May 1. Haul and road reconstruction activities shall not inhibit Sno-Park use.
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WORK DESCRIPTION LIST 11 35
Rd. #1700 (Finney-Cumberland) - MP11.42 to 14.00
Mile Post Item Description Units | Estimated
Quantity
0.00 Junction with Concrete - Sauk Valley County Rd
County Maintained Road MP 0.00 to 6.00 - No work required
4.43 County Bridge - Finney Creek - Overload Permits Required with County
6.00 "End of County Road" Sign - End County Maintained Road
8.04 Road 1705 Right
8.1510 8.17 Gee Creek Bridge
8.97 Road 1715 Left
10.57 Road 1720 Right
11.36 Road 1700016 Right
11.42 Begin Specified Road Work for Road 1700
63390 |[Install "One Lane Bridge" W5-3 Sign and Post, Right EA 1
23050 [Begin Roadside Brushing MILE 2.58
30322 |[Begin Road Reconditioning MILE 2.58
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 14
Locations to be determined in field at various sites between MP 11.42 to MP
14.0 at existing aggregate locations.
40401 [Asphalt Placement - Place HMA - 1/2" Agg - AR4000 Qil Mix - Locations to be TON 7
determined in field at various sites between MP 11.42 to MP 14.0 at existing
asphalt locations.
11.50 Finney Creek Bridge - Overload Permits Required with Forest Service
Water Source Location
25101B [Place Class 7 Riprap - 2 Abutments CcY 30
25302 |Install 2 Gabion Structures - See Typical CcY 20
Asphalt Placement - - HMA - 1/2" Agg - AR4000 Oil Mix - 2 Bridge Approaches -
40401 |Each, 15'W x 30'L x 6" D TON 36
32209A [Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 30
Asphalt Placement - - HMA - 1/2" Agg - AR4000 Oil Mix - From Bridge to
11.50-11.60| 40401 [Junction 1730, 15'W x 530'L x 3" D TON 158
11.53 63390 |Install "One Lane Bridge" W5-3 Sign and Post, Left EA 1
11.99 Existing 36" Culvert
20401A |Excavate 3'Deep, Place Base Subgrade Material, Then Recompact CY 69
Haul excess excavation material to Road 1740 Pit
32201 [Place Class 1 Aggregate Base 8" Depth - Commercial Source TON 30
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 15
40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Oil Mix - 14'W x 50'L x 3" D TON 15




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 12 35
Rd. #1700 - MP 11.42 to 14.00 - Continued
Mile Post ftem Description Units | Estimated
Quantity
12.00 Mile Marker 12
12.06 Existing 24" Culvert
25101B |Place Class 7 Riprap at Outlet - Government Source CY 24
32201 |Place Class 1 Subgrade Base 6" Depth - Commercial Source TON 20
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10
Asphalt Placement - HMA - 1/2" Agg - AR4000 Oil Mix - 14'W x 120'L x 3" D -
12.85 40401 |Leveling Course TON 35
13.00 Mile Marker 13
13.01 Existing Concrete Vented Ford over Open Box Culvert
63307 [Install Delineators w/ Ducks to Concrete - 4 Left - 4 Right EA 8
63401 |[Install Fog Lines - Left and Right LF 200
13.03 40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Qil Mix - 16'W x 20'L x 3" D TON 7
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10
13.10 Road 1735 Left
13.20 40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Qil Mix - 6W x 10'L x 3" D TON 2
13.28 - 13.30) 25101A |Place Class 5 Riprap at 5 designated locations in Ditchline Left CY 43
Location Amounts are (#1 - 5 CY) - (#2 - 5 CY) - (#3 - 8 CY) - (#4 - 10 CY)
(# 5 - 15 CY) - Government Source
13.21 40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Oil Mix - 5W x 5'L x 3" D TON 1
13.30 Existing 72" Culvert
25101A |Place Class 5 Riprap in Ditch Bottom - See Typical Details CY 20
13.32 40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Qil Mix - 5W x 5'L x 3" D TON 1
13.36 40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Qil Mix - 5W x 5'L x 3" D TON 1
13.42 40401 |Asphalt Placement - HMA - 1/2" Agg - AR4000 Qil Mix - 5W x 5'L x 3" D TON 1
13.55 Road 18 Left
13.99 Road 1740 Right
End Specified Road Work for Road 1700
30322 |End Road Reconditioning
23050 [End Roadside Brushing
32209A |End Place Crushed Aggregate Surface Course
40401 |End Asphalt Placement

14.00

Mile Marker 14




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 13 35
Rd. #1735 (Finney Peak) - MP 0.00 to 2.00
Mile Post Item Description Units | Estimated
Quantity
0.00 Begin Specified Road Work for Road 1735
23050 [Begin Roadside Brushing MILE 2.00
30322 [Begin Road Reconditioning MILE 2.00
0.27 Switchback Left
0.35 New Stream Channel
602758 |[Install new 24" HDPE Culvert (90deg skew, 19% gradient) LF 30
20950 [Place Culvert bedding material - 1-1/4" minus - Commercial Source TON 5
25101A [Place Class 5 Riprap for inlet headwall and outlet apron - Government Source cY 5
25101A [Construct Class 5 Riprap Wall 20'W x 11'V x 3' D on Fillslope - See Detalil cY 25
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 3
0.35-0.48 Existing Shoulder Cracking
32201 [Place Class 1 Aggregate Base 6" Depth - Commercial Source TON 366
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 100
0.66 Existing 48" HDPE Culvert
Reconstruct and lower Roadway Grade by Excavating - Haul excess excavation
20401B |material to FSR 1740 Pit - See Typical LS 1
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 35
0.69 Existing Concrete Vented Ford
63307 |Install Delineators w/ Ducks to Concrete EA 8
63401 |Stripe Fog Lines LF 220
1.00t0 1.02 Existing Shoulder Cracking
20401A [Reconstruct Roadway 9'in from Outside Edge 3' Depth CY 35
25101A |Place Class 5 Riprap for Geogrid Facing - Government Source CY 15
26201A |Install GeoGrid Category 1 - 1 Layer SY 50
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10
1.09 Borrow Source - Right
1.10-1.16 Existing Shoulder Cracking
20401A |Reconstruct Roadway 9'in from Outside Edge 3' Deep CY 224
25101A |Place Class 5 Riprap for Geogrid Facing - Government Source CcY 96
26201A |Install GeoGrid Category 1 - 1 Layer SY 320
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 48
1.16 Existing Damaged 18" Aluminum Culvert with Flume
20301 |Remove existing CMP and Flume EA 1
60275A |Install new 18" HDPE Culvert (matich existing alignment and grade) LF 32
20950 |Place Culvert bedding material - 1-1/4" minus - Commercial Source TON 5
25101A |Place Class 5 Riprap for inlet headwall and outlet apron - Government Source CY 5
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10
1.63 Existing 2 Streams
1.64 602758 |Install new 24" HDPE Culvert (70deg skew, 17% gradient) LF 38
20950 [Place Culvert bedding material - 1-1/4" minus - Commercial Source TON 5
25101A |Place Class 5 Riprap for inlet headwall and outlet apron - Government Source cY 5
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 14 35
Rd. #1735 (Finney Peak) - MP 0.00 to 2.00
Mile Post Item Description Units | Estimated
Quantity
1.70 Existing 48" HDPE Culvert with Detached Flume
60273 |Reattach Flume EA 1
1.71 Existing Live Stream At Alluvial Fan Runs in Ditch 40' to Existing Culvert
60275C |Install new 36" HDPE Culvert (90deg skew, 23% gradient) LF 40
20950 ([Place Culvert bedding material - 1-1/4" minus - Commercial Source TON 7
25101A |Place Class 5 Riprap for inlet headwall and outlet apron - Government Source CcY 10
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10
1.78-1.88 Existing Shoulder Cracking
20401A |Reconstruct Roadway 9'in from Outside Edge 4' Deep CcY 483
25101A |Place Class 5 Riprap for Geogrid Facing - Government Source CY 208
26201B |Install GeoGrid Category 2 - 1 layer SY 520
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 70
1.88 Existing Ditch Obstructed
20419 |Ditch Reconstruction 10CY, Haul excavated material to FSR 1740 Pit LF 50
2.00 Existing Landing, Road Continues after Sharp Turn to Right
End Specified Road Work for Road 1735
20401C [Construct 40' radius turnaround LS 1
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 15
23050 |End Roadside Brushing
30322 |End Road Reconditioning




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 15 35
Rd. #1740 (Finney Pit) - MP 0.00 to 0.80
Mile Post Item Description Units | Estimated
Quantity

0.00 Begin Specified Road Work for Road 1740

23050 [Begin Roadside Brushing Mile 0.75

20419 |Begin Ditch Reconstruction - Left - LF 3960

30322 |Begin Road Reconditioning Mile 0.75
0.45 Existing 18" Culvert

60790 [Recondition Culvert Cleaning Inlet - Inside - Outlet EA 1
0.49 Existing 18" Culvert

60790 |Recondition Culvert Cleaning Inlet - Inside - Outlet EA 1
0.52 Existing 18" Culvert

60790 |Recondition Culvert Cleaning Inlet - Inside - Outlet EA 1
0.57 Existing 18" Culvert

60790 |Recondition Culvert Cleaning Inlet - Inside - Outlet EA 1
0.75 End Specified Road Work at Entrance to Existing Finney Rock Pit

End Specified Road Work for Road 1740
End of Landing

23050 |End Roadside Brushing

30322 |End Road Reconditioning - Maintain Existing Dip

20419 [End Ditch Reconstruction - Left
0.80 Finney Rock Pit

65102 |Pit Development per Pit Plan - See Typical LS 1




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 16 39
Rd. #1740111 (Finney GS) - MP 0.00 to 0.19
Mile Post Item Description Units | Estimated
Quantity
0.00 Begin Specified Road Work for Road 1740-111
23050 |(Begin Roadside Brushing Mile 0.19
30322 |Begin Road Reconditioning Mile 0.19
0.01 20420 |Install low water crossing at entrance - Class 2 - Government Furnished EA 1
0.12 Existing 18" Culvert in Dry Swale
60790 |Recondition Culvert Cleaning Inlet and Outlet EA 1
0.17 to 0.19| 32209B |Place Crushed Aggregate Surface Gourse - 2-1/2" minus Commercial Source CcY 30
0.19 End Specified Road Work for Road 1740-111
End of Landing
23050 [End Roadside Brushing
30322 |End Road Reconditioning




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 17 35
Rd. #1800 (Segelsen) - MP 0.00 to 21.10
Mile Post Item Description Units | Estimated
Quantity
0.00 Junction with County Rd
23050 [Begin Roadside Brushing Mile 21.10
30322 |Begin Road Reconditioning Mile 21.10
2.05 Intersection with FSR 1880 - Left
2.25 DNR Spur Rd Right
3.00 Mile Marker 3 - Left
3.1-33 Begin Rough Road Segment
20419 |Ditch Reconstruction - Haul excavated material to MP 4.4 Disposal Site LF 500
32209A |Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 40
3.90 DNR Spur Rd - Right
4.00 DNR Spur Rd - Left
4.40 FS Sno Park - Right - Waste Disposal Site at Designated locations
5.95 Mile Marker 6 - Left
7.30 Switchback Left
9.30 Existing 36" HDPE Culvert
32209A |[Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 20
9.65 Existing Borrow Site - Right - Waste Area Left
10.00 Mile Marker 10 - Right
10.48 32209A [Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 20
10.70 Intersection with FSR 1855 - Right
12.25 Waste Area - Left
12.52 Intersection with FSR 1850 - Left
12.97 Intersection with FSR 1840 - Left
13.85 Repair Scour at 36' HDPE Culvert - Left
25101B |Place Class 7 Riprap at Outlet - See Typical CcY 100
32209A [Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 10
1515 Intersection with FS Spur Road - Right
15.2-15.3 Widen Road Right by 2 feet
20401A |Widen Roadway 2' on Right - Haul excess waste to Disposal Site cY 75




UPPER FINNEY THIN RE-OFFER SHEET OF
WORK DESCRIPTION LIST 18 35
Rd. #1800 (Segelsen)- MP 0.00 to 21.10
Mile Post Item Description Units | Estimated
Quantity
16.21 Reconstruct Roadway by Raising Grade through Dip
32209B [Place Crushed Aggregate Surface Course - 2-1/2" minus Commercial Source TON 20
16.25 Existing Concrete Ford
63307 |Install Delineators w/ Ducks to Concrete - 4 Left - 4 Right EA 8
16.40 AC Dip
16.45 Raise Grade at Dip for uniform grade
32209B |Place Crushed Aggregate Surface Course - 2-1/2" minus Commercial Source TON 25
16.50 Raise Grade at Dip for uniform grade
322098 [Place Crushed Aggregate Surface Course - 2-1/2" minus Commercial Source TON 25
16.66 AC Dip
17.20 Raise Grade at Dip for uniform grade
32209B |Place Crushed Aggregate Surface Course - 2-1/2" minus Commercial Source TON 25
17.48 AC Dip
17.52 AC Dip
17.60 Borrow Site - Crushed Aggregate Left - Riprap on Bank Right
17.63 Intersection with FSR 1820 - Left
17.72 Intersection with 1810 - Right
17.93 Raise Grade at Dip for uniform grade
32209B |[Place Crushed Aggregate Surface Course - 2-1/2" minus Commercial Source TON 25
18.55 Repair Left Side Shoulder Failure
20401D |Reconstruct Roadway Embankment - See Typical LS 1
60505 |Geocomposite Type 1 Sheet Drain System SY 150
26201A |Install GeoGrid Category 1 - 3 layers SY 260
32201 |Place Class 1 Aggregate Base 6" Depth - Commercial Source TON 25
32209A [Place Crushed Aggregate Surface Course - 1-1/4" minus Commercial Source TON 25
20.00 Mile Marker 20 - Right
20.30 Intersection with Spur Road - Right - Enter Timber Sale Unit Boundary # 4
21.10 Intersection with FSR 17 -
23050 |End Roadside Brushing
30322 |End Road Reconditioning




UPPER FINNEY THIN RE-OFFER SHEET OF

DRAINAGE LISTING 19 35
(See the work summary sheets for work description at each location.)
Design As Built Allowable Alternatives Installation Details Remarks
All Pipes Shall Be Plastic Unless . ’5 g @
Wil Wil Otherwise Specified o | 2 g |2 |5E 2 2| & *Place Class 7 Riprap
il FE 1 Digat| 72 8l 8|S |25|E533| 5| 5| *Pacecasss Riprap
Post Post Dia.in | Corrugations if Metal ~ e % 822 |u= D El T 5 ]
tiehs Pipe:is Specified C] = | B g @ g All Others Class 5 Riprap
[=)

ROAD 1700 DRAINAGE LISTING

11.40 Existing Bridge over Finney Creek
[ | I
12.06 Existing 24" HDPE Culvert with large scour hole 20 Reconstruct outlet apron - Class 7
[ | I
13.00 Existing concrete ford
[ | I
13.28 Existing Scoured Ditch LT 43 Construct grade control weirs
| |
13.30 Existing 72" CMP

| |

ROAD 1735 DRAINAGE LISTING

0.35| 30 24 3 19 a0 1 4 3 New Culvert at Stream

0.69 Existing Concrete Vented Ford

Remove/Replace Existing 18"x32'

1.16 | 32 18 Match Existing 1 2 2 CMP

1.63 Existing Culvert

1.64 | 38 24 3 17 70 1 3 3 New Culvert at Stream
1.70 Existing 48" HDPE Culvert

1.71 | 40 36 3 23 | 90 3 6 4 New Culvert at Stream

ROAD 1800 DRAINAGE LISTING

13.85 Existing 36" HDPE Culvert with large scour hole 100 Place Riprap at Outlet Scour Hole




TRAFFIC CONTROL PLAN

TRAFFIC CONTROL PLAN FOR ROAD CLOSURE

1.) ROAD USE AUTHORIZATION PER C 5.12, "USE OF ROADS BY
PURCHASER" IN CONTRACT.

ROAD
CLOSED

MUTCD R11-2-48 2.) TOTAL ROAD CLOSURE PER SUPPLEMENTAL SPECIFICATIONS
TYPE 2 BARRICADE SECTION 156 PUBLIC TRAFFIC IN THE CONTRACT.
4FT. MIN. WIDTH OPERATIONS AT ALL OTHER TIMES WILL ACCOMODATE

' TRAFFIC.

3.) TRAFFIC CONTROL DEVICES SHALL BE MAINTAINED FOR
DURATION OF CLOSURE.

4.) ALL SIGNS SHALL CONFORM WITH MUTCD SECTIONS 2A-11,
THROUGH 2A-16, 6B-1 AND 6B-2 OF THE 2012 EDTION.

MUTCD W-20-3-30 5.) ** SIGNS ARE SHOWN FOR ONE DIRECTION OF TRAVEL ONLY.
THE SAME NUMBER AND TYPES OF SIGNS SHALL BE
PROVIDED FOR THE OPPOSITE DIRECTION OF TRAVEL.

MUTCD W-20-1-36 / ROAD CLOSED
TRAFFIC CONTROL PLAN FOR TRAFFIC ALLOWED THROUGH WORK AREA

MUTCD R11-3A-60
1.) WORK AREA SHALL BE IN A CONDITION SUCH THAT IT MAY BE SAFELY TRAVERSED AT

NIGHT, INCLUDING CHANNELIZING DEVICES IF NEEDED.

2.) WARNING LIGHTS SHALL BE USED TO MARK CHANNELIZING DEVICES AT NIGHT AS NEEDED.

LJ F.S. RD. 1735

F.S. RD. 1700
3.) TRAFFIC CONTROL DEVICES SHALL BE MAINTAINED FOR DURATION OF WORK IN BOTH DIRECTIONS

OPEN TO TRAFFIC. SAMPLE ONLY
ACTUAL ROAD NUMBER
MAY NOT MATCH DETAIL
4) SIGNS ARE SHOWN FOR ONE DIRECTION OF TRAVEL ONLY. THE SAME TYPICAL.

NUMBER AND TYPES OF SIGNS SHALL BE PROVIDED FOR THE OPPOSITE DIRECTION OF TRAVEL.

5.) ALL SIGNS SHALL CONFORM WITH MUTCD SECTIONS 2A-11, THROUGH
2A-16, 6B-1 AND 6B-2 OF THE 2012 EDITION.
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TEMPORARY EROSION CONTROL PLAN

"FEEDER" DAM AND PIPE
r (SEE SANDBAG TYPICAL)

LOCATION STAKED BY CONTRACTOR
AND APPROVED BY THE CO

EDGE OF CHANNEL

CONSTRUCTION
AREA

STREAM BYPASS PIPE
DIAMETER AS SPECIFIED **
WATERTIGHT JOINTS

PUMPED WATER SHALL MEET WASHINGTON
WATER QUALITY STANDARDS FORTURBIDITY
REQUIREMENTS.

FLOW

SANDBAG DAM OR STRAW BALE DAM
(SEE SANDBAG OR BALE TYPICAL)

ENERGY DISSIPATER TO PREVENT
TURBIDITY (RIPRAP OR SYNTHETIC
MATERIAL)

DOWSTREAM FLOW— g
£ .\/"\U‘,,‘

“

BYPASS DISCHARGE LOCATION
STAKED BY CONTRACTOR
AND APPROVED BY CO

PRIMARY SANDBAG BYPASS DAM

DOWNSTREAM SUMP-PUMP: PLACE IN

CUTOFF TRENCH OR SUMP AT DEPTH
NEEDED TO INTERCEPT CONSTRUCTION WATER.

1
CONTROL PLAN.

3.

4,

A SUITABLE TREATMENT AREA OR DIRECTLY BACK INTO STREAM IF APPROVED BY THE COR.

SANDBAG BYPASS DAM INCREASE HEIGHT AS
NECESSARY TO CONTAIN WATER.

IMPERVIOUS MEMBRANE

BYPASS PIPE
"FEEDER" PIPE

"FEEDER" DAM —\
FLOW. — —
6:4 2 f

ENTRENCH
MEMBRANE 1/2D,

STREAMBED
PUMP STREAMFLOW AS NEEDED TO CONSTRUCT DAM

SECTION VIEW AT STREAMBED INVERT

(SEE SANDBAG TYPICALL) MINIMUM GRADE 2% DOWSTREAM
PLAN VIEW
TYPICAL DEWATERING & SEDIMENT CONTROL PLAN
NOT TO SCALE
NOTE:

WORK SHALL BE DONE UNDER DRY CONDITIONS. A CONTINGENCY PLAN WILL BE SUBMITTED PRIOR TO BEGINNING CONSTRUCTION ACTIVITIES, ALONG WITH AN EROSION

2. CONTRACTOR SHALL PROTECT EXISTING VEGETATION AND WILL CONFINE EXCAVATION TO WITHIN THE CLEARING LIMITS.
WHEN IN FISH BEARING STREAM, PUMPS SHALL BE EQUIPPED WITH A FISH GUARD THAT HAS A 3/32-INCH OR SMALLER MESH TO PREVENT PASSAGE OF FISH INTO PUMP.
ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE M.O.U/H.P.A. A COPY OF THE M.O.U./H.P.A. WILL BE ON SITE DURING ALL CONSTRUCTION ACTIVITIES.

*THE VOLUME OF WATER EXPECTED AT THE DAM IS UNKNOWN. SIZE PIPE OR USE A COMBINATION OF SIPHONING AND PUMPING TO DIVERT WATER AROUND EXCAVATION TO

STAKES AS NEEDED TO SECURE BALES
IN PLACE AND PREVENT BALE MOVEMENT
AND ENSURE FILTRATION THROUGH BALE

/—— STRAW BALES

%

STREAMBED

SECTION VIEW
SANDBAG BYPASS DAM TYPICAL STRAW BALE DAM TYPICAL
NOT TO SCALE NOT TO SCALE
U.S. DEPARTMENT OF AGRICULTURE |owE b 21 2014
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BRUSHING INCLUDES THE
- REMOVAL OF OVERHANGING
) LIMBS TO 14' ABOVE
ROADWAY

ORIGINAL BRUSHING LIMITS OR 6 FE oo
FROM ROAD EDGE (WHICHEVER IS GREATER)

~——— ROAD WIDTH VARIES “i‘_ =

TRAVELED SHOULDERS

& WAY & TURNOUTS SLASH FROM
rRoAD Y VARY BRUSHING A
SURFACE 2 MINIMUM OF 10

BEYOND THE
EDGE OF ROAD

1V:2H

TYPICAL ROADSIDE BRUSHING SECTION
NOTES NOT TO SCALE

N
1.+ NORMAL CONSTRUCTION STANDARDS SHOWN. EXISTING CONDITIONS IN THE FIELD MAY VARY DEPENDING
ON THE ACTUAL SHOULDER AND DITCH CONSTRUCTED AND MAINTAINED.

2. SCATTER MATERIAL A MINIMUM OF 10 FEET BEYOND THE EDGE OF ROAD ALONG THE FILL SLOPE AND A
MINIMUM OF5 FEET AWAY FROM DRAINAGE AREAS. DO NOT DEPOSIT SLASH AND DEBRIS INSIDE THE
TIMBER SALE UNIT BOUNDARIES. MATERIAL WITHIN THE TIMBER SALE UNIT BOUNDARIES SHALL BE HAULED
TO A DESIGNATED DISPOSAL AREA OR SCATTERED IN THE LOCATIONS OUTSIDE THE UNIT BOUNDARIES.
SEE GENERAL NOTES FOR ADDITIONAL INFORMATION.

3.  ALL VEGETATION SHALL BE CUT WITHIN 6" OF THE GROUND LINE OR PROTRUDING SOLID OBJECT BEYOND
THE BOTTOM OF THE DITCH AND THE ROADWAY RECONDITIONING LIMITS.

4. ALL CULVERT CATCH BASINS SHALL BE BRUSHED A MINIMUM OF 10 FOOT RADIUS FROM THE CULVERT INLET.
5. UPON COMPLETING MECHANICAL OR HAND BRUSHING OPERATIONS, ALL STICKS AND LIMBS LARGER THAN 1"

IN DIAMETER AND 18" LONG SHALL BE REMOVED FROM THE DITCHLINE AND ROADSIDE AND SCATTERED 10'
BEYOND THE ROADWAY,

U.S. DEPARTMENT OF AGRICULTURE |o*® B
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RECONDITIONING LIMITS ———==

~=—— ROAD WIDTH VARIES ———

SHOULDERS
& TURNOUTS

TRAVELED

TYPICAL ROADWAY SECTION

NOT TO SCALE

NOTES

**1

Normal construction standards shown. Existing conditions in the field may vary depending on the actual
shoulder and ditch constructed and maintained.

2. All culvert inlets, catch basins, and outlets shall be cleaned to allow maximum water flow.

3. All culvert outlet ditches and roadway lead-off ditches shall be cleaned and shaped to allow maximum water
flow.

4. All unsuitable, excess, and oversize material generated from reconditioning the ditch or roadway shall be
removed and distributed uniformly on the fill slope.

5. Roadway shoulder berms shall not be allowed.
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ROADWAY ROADWAY

' CUT SLOPE RAVEL OR OTHER
DEBRIS ACCUMULATION DEBRIS ACCUMULATION

TYPICAL DITCH DEBRIS/OBSTRUCTIONS

NOT TO SCALE

1H:1V OR MATCH ROADWAY
EXISTING
BACKSLOPE

b

1-FT MIN.

A
Y

2 \l'-?’\(\

TYPICAL COMPLETED DITCH

NOT TO SCALE

NOTES:

1. RESTORE DITCHES (VARIOUS TYPES) IDENTIFIED AND STAKED IN THE FIELD TO THE MINIMUM DIMENSIONS
SHOWN OR MATCH EXISTING DITCH LINES.

2. LARGE ROCK, SOIL, WOOD AND OTHER MATERIALS SHALL BE REMOVED.

3. SUITABLE MATERIAL (ROCKS UP TO 2" IN GREATEST DIMENSION), MAY BE BLENDED INTO THE ROADBED OF
NATIVE SURFACES AND SHOULDERS, OR PLACED IN DESIGNATED LOCATION(S) WHERE EXCESS MATERIAL
IS DEPOSITED.

4. EXCESS MATERIALS TEMPORARILY STORED ON THE DITCH-SLOPE OR SHOULDER SHALL BE REMOVED
DAILY.

5. LEAD-OFF DITCHES SHALL BE SHAPED AND SLOPED TO DRAIN AWAY FROM THE TRAVELED-WAY.

6. LOAD AND HAUL WASTE MATERIAL TO THE DESIGNATED DISPOSAL AREAS AS FLAGGED. CONSOLIDATE BY
LUMPING WASTE MATERIAL INTO 1 LARGE PILE AND COMPACT PILE WITH TRACK WHEELED EQUIPMENT
PRIOR TO SEED AND MULCHING.
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CULVERT TYPES

_— Road Original ground
X surfacin t bed.
= | ‘/ g or stream be G

Do not raise outlet above
original ground or stream
bed. Install energy

dissipator when specified.

backfill

gl .
f/:;;/ 7771~ Pipe zone
[l backfill*

4 Bedding Anchors
uncompacted (When Specified)
* Maximum particle size is 3", _
except 1-1/2" for plastic pipe Eﬁ)tg\;vs Shdl Khahiors
CULVERT INSTALLATION 1-1/2 Pipe LTS - gg\[v?\?irlgiﬂegmglséo the

Diameter

specified as a Pay Item.

NOTE: Pipe beds shall be
constructed with a positive
camber (1% of pipe length, 2%
max.) before placing the pipe.

Energy Dissipator ¢
(When Specified) \ \\\

Outlet to drain on natural
ground. Install energy
dissipator when specified.

\& 1200
\ L E.O.P.

B.O.P. \ /
Skew 60 \/> 4\/Skew 120
NOTE: All culverts shall be beveled at the inlet.

BEVELED INLET DETAIL SKEW DIAGRAM

Cut 1
Slope>/

NOTE: Downbhill-most section of
pipe shall be full length.

Bevel Cut To Match
Shoulder Slope

Top of
cut slope. ANCHOR DESCRIPTION

T : P A e S Anchors (Each) shall consist of two 6'
711 P L Pl \‘““'—-— steel fence posts 1.5 Ib./foot and No. 9
| : | | —Normal =~ galvanized wire.
o . Ditch = Posts shall be driven a minimum of 3'
, . [ T T —m —— i—— ——_ intothe ground.
EEEEEnEnBY s aEEEEEE _ 3 strands of wire shall be twisted
/ t/f .: As Staked | R Subgrade tqgeth?r and en??r:npgss the entire
g e I T | circumference of the downpipe.
Ditch Dam _g‘.?’/ 20" Min. Shoulder  Tp¢ umber of Anchors sets per
/O Haaddwall installation will be specified on the
t drawings.
INLET CATCH BASIN DETAIL-PLAN VIEW 1 setof Anchors will be required per20'
length of Plastic Downpipe.
TYPE 2 & 3 CULVERT INSTALLATION

NOT TO SCALE
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Subgrade 2
1" Min— ™\

e —

Side Elevation

HAND-PLACED RIPRAP HEADWALL

Subgrade

o

dl e

1

— 30—

Front Elevation
* For culvert over 24" in diameter otherwise 0'.

12D _
b
3D
Riprap
ENERGY DISSIPATOR PLAN VIEW

Ground
Line _\ |

( Subgrade Ditch Dam
NS e S

1.5D

Catch Basin Elevation

1

Material

176D 1-1/3D

TURNER ELBOW DETAIL
FOR METAL PIPE

1 1/4" Washer Outside
2 Places
Inside 7/8"x 3"
Bolt & Nut

BOLT DETAIL FOR METAL PIPE

Galvanized
1 1/4" Washer Outside
2 PI.:—.lces Galvanized
Inside 7/8"x 5"
Bolt & Nut

BOLT DETAIL FOR PLASTIC PIPE

Native

X-Section of Ditch Dam
PLACED RIPRAP DITCH DAM

&

' Subgrade
1
11\ Pl
U T I;

Ditch and berm
shall be seeded.

P ——'—-—-__"/L\\
Ditch Grade =
Culvert Grade +19%,

OUTLET DITCH

D <

U

Side View

TURNER ELBOW DETAILS
FOR PLASTIC PIPE

NOTE:

Payment for elbows shall be incidental to the
downdrain unless listed as a specific pay item.

2D

NOTE: Energy dissipator shall be
installed prior to setting the culvert.
Apron surface shall be left with
protruding riprap for velocity break.

ENERGY DISSIPATOR ELEV. VIEW

D+1'

Material shall be deposited
uniformly on both sides of ditct/
Su. 7 A

Ri%rap )

(when specified)
SECTION A-A

OUTLET/LEAD-OFF DITCH

Expansion Cut

NOT TO SCAL
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60275A/B/C—-2 U. S. FOREST SERVICE
Title: FILE NAME:

UPPER FINNEY THIN RE—OFFER

DRAINAGE CONSTRUCTION DETAILS




Match existing road
grade

" 4INCH ANGULAR
ROCK

DRIVABLE DIP 3D TYPICAL

NOT TO SCALE

50" '

< o @l 6 > Ol 0 uy /
2RI N CH ANGULAR ROCK
EXISTING RD 1740 g ] /

EXISTING RD 1740-111 —/

DRIVABLE DIP ELEVATION VIEW

NOT TO SCALE

NOTES:

1. Finish dip elevation shall be constructed 1' below existing road grade.
2. Use 4" angular free draining rock 1' thick to line the bottom of the dip for the full width of the roadway.

3. Dip shall match alignment of exisitng dips/swales adjacent to the roadway.

U.S. DEPARTMENT OF AGRICULTURE |bae
FOREST SERVICE Aol B ik
SHEET: OF:
PACIFIC NORTHWEST REGION—6 27 S5
APPROVED: DWG NO: DRAWN BY:
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FILE NAME:

UPPER FINNEY THIN RE—-OFFER DRIVABLE DIP RD 1740-111




GRADE CONTROL WEIRS (1/2)
RD 1700 MP 13.28

—= B ROCK FOR GRADE
- WEIR CONSTRUCTION
T g -
= A
EXISTING
EDGE OF
ROAD 1700 \ CHANNEL WIDTH
e
VARIES
WEIR SPACING VARIES
FLOW
p
! J
1}

WEIR SET BACK = ]
1/3 OF CHANNEL WIDTH

NOT TO SCALE
NOTES:

1. ROCK USED TO CONSTRUCT WEIRS SHALL BE 1-2 FT DIAMETER ANGULAR ROCK FROM
FINNEY PIT. REQUIRES SORTING.

2. WEIRS CAN BE CONSTRUCTED BY TRENCH AND FILL METHODS BUT ALL ROCK SHALL BE
KEYED IN WITH IMPACT PRESSURE PER SPEC 251.05.

3. EACH WEIR LOCATION WILL BE STAKED IN THE FIELD BY FOREST SERVICE PRIOR TO
CONSTRUCTION OF WEIRS.

4. BEST MANAGEMENT PRACTICES FOR DEWATERING AND EROSION CONTROL ARE APPLICABLE.

U.S. DEPARTMENT OF AGRICULTURE |™®
JULY 29, 2014

FOREST SERVICE — 4
PACIFIC NORTHWEST REGION—6 28 35

APPROVED: DWG NO: DRAWN BY:
25101B-1 U. S. FOREST SERVICE

FILE NAME:

UPPER FINNEY THIN RE—OFFER GRADE CONTROL WEIR 1 OF 2




GRADE CONTROL WEIRS (2/2)
RD 1700 MP 13.28

— VARIES —
EXISTING
ROAD |——t— 1/3 ————— /3 — | ——— /3 ——
UP BANK BOTTOM UP BANK
AND OF AND
DOWN CHANNEL DOWN
STREAM STREAM

1FT MIN

?

CROSS SECTION VIEW A—A

NOT TO SCALE

GRADE CONTROL WEIRS
A5 A ,

i

0.5 FT MIN EMBED

1

‘—-— VARIES ——=—]|

PROFILE VIEW B-B

NOT TO SCALE

U.S. DEPARTMENT OF AGRICULTURE |0 ULy 25 2014
FOREST SERVICE —— "
PACIFIC NORTHWEST REGION—6 28 33
APPROVED: DWG NO: DRAWN BY:
25101B—-1 U. S. FOREST SERVICE

FILE NAME:
GRADE CONTROL WEIR 2 OF 2
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GABION PLAN DURING GABION CELLFILLING
RD 1700 MP 11.5

— 14 FT BRIDGE WIDTH BETWEEN CURB (TYP)

BRIDGE CURB

BRIDGE DECK A
RIPRAP BELOW BRIDGE DECK
/'AS DIRECTED PER WORKLIST
L 7 ~
| .

& GABION
GEOTEXTILE
BACKFILL

A ——
OBJECT MARKER - OM-3
WITH STEEL POSTS (TYP)

15 FT GABION WIDTH (TYP)

U.S. DEPARTMENT OF AGRICULTURE |0 G 7 2014
FOREST SERVICE — =
PACIFIC NORTHWEST REGION—6 30 99
APPROVED: DWG NO: DRAWN BY:
25302—-1 U. S. FOREST SERVICE

FILE NAME:

UPPER FINNEY THIN RE—-OFFER GABION SHEET 1 OF 2




ASPHALT
AGGREGATE BASE

BACKFILL
INCIDENTAL
TO GABION

.
I
I
l
I
!
|
!
1

GABION SECTION A-A

L
v
1

]

OBJECT MARKER AND POST AT EDGE OF ROAD
OR ATTACHED TO BRIDGE

SEE WORKLIST FOR ASPHALT DEPTH

/—BRIDGE DECK

= 1N

P A T . T
L "l ' it FXY SR
T S

-

b

GEOTEXTILE

Ll —GABION AND CELLFILL

— SEE WORKLIST FOR AGGREGATE BASE UNDER ASPHALT

SLOPE AT 1.5H:1V IF EXPOSED TO FLOW

(RIPRAF’ AS DIRECTED PER WORKLIST
N

{  SLOPE AT 1H:1V ELSEWHERE

e

ORDINARY
25 vl HIGH WATER
/
- NI,
oy
|~—— 3 FT —=|

NOTES:
1. COMPACTION - BACKFILL AND CRUSHED AGGREGATE BASE COURSE TO BE COMPACTED TO 95% OF

OPTIMAL COMPACTION ACCORDING TO AASHTO T180.
2. GABIONS SHALL BE 9-GAUGE GALVANIZED WELDED-WIRE CONSTRUCTION.
3. GEOTEXTILE 9 OZ. NON-WOVEN FABRIC SHALL BE USED TO SEPARATE BACKFILL AND BASE COURSE

FROM GABIONS.
4. RIPRAP SHALL NOT EXTEND BEYOND THE EXISTING TOE OF FILL/RIPRAP. DO NOT PLACE RIPRAP BELOW

THE DESIGNATED ORDINARY HIGHWATER MARK.

U.S. DEPARTMENT OF AGRICULTURE | K 7. BEIA
FOREST SERVICE pry ’ =
PACIFIC _NORTHWEST REGION—6 31 35
APPROVED: DWG NO: DRAWN BY:
25302-2 U. S. FOREST SERVICE
FILE NAME:

UPPER FINNEY THIN RE—-OFFER

GABION SHEET 2 OF 2




FINISHED WIDTH 16 FT ——==
TRAVELED

WAY
; WIDTH VARIES :
HEIGHT : /‘: 5 A
VARIES 2.3% A |- o
e SURFACING
& >
ES 6 INCHES OF SELECT GRANULAR BACKFILL
Yo WHERE BEDROCK ENCOUNTERED
& PLACE COMPACTED MATERIAL PER SPEC 204
& GEOGRID AT BOTTOM PER SPEC 262

SEE WORKLIST FOR GEOGRID CATEGORY
KEY IN RIPRAP CLASS 7 AT 1H:1V

SINGLE-LAYER GEOGRID/RIPRAP EMBANKMENT REPAIRS

RD 1735 MP 1.00, 1.10 1.8
NOT TO SCALE

—=—— FINISHED WIDTH 16 FT ——— =

SHOULDER REPAIR

WAY

t

HEIGHT
VARIES

SURFACING
SEE WORKLIST

/ REMOVE UNSUITABLE MATERIAL

<</+ SCARIFY EXISTING SHOULDER TO 6 INCHES

«0‘2\ PLACE AND COMPACT BASE PER SPEC 322

@\’" PLACE AND COMPACT SURFACING PER SPEC 322

MINOR SHOULDER EMBANKMENT REPAIRS

RD 1735 MP 0.35
NOT TO SCALE

NOTES

1. CONSERVE AND USE SUITABLE EXCAVATED MATERIAL AT REPAIRS.

U.S. DEPARTMENT OF AGRICULTURE |oam N
FOREST SERVICE — =
PACIFIC NORTHWEST REGION—6 32 38
APPROVED: DWG NO: DRAWN BY:
25101/26201-1 U. S. FOREST SERVICE

FILE NAME:
RD 1735 EMBANKMENT REPAIRS

UPPER FINNEY THIN RE—-OFFER




CULVERT OUTLET AND
SHOULDER REPAIR

EXISTING CULVERT

FINISHED WIDTH 16 FT

= — SURFACING
SEE WORKLIST

BENCH IN RIPRAP
RIPRAP CLASS PER WORKLIST

CULVERT SCOUR REPAIR AND RIPRAP WALL

RD 1735 MP 0.35, RD 1800 MP 13.85
NOT TO SCALE

FINISHED WIDTH 16 FT ———=—|

EXIST TRAVELED
’-- e At FTA»‘ ~s—— SHIFT RD INTO HILLSIDE 2 FT

SURFACING

L = 22 SHEET DRAIN ON SLOPE
\ AND ACROSS ROAD SEE NOTES
REMOVE EXISTING ROAD MATERIAL -

PLACE SHEET DRAIN AND GEOGRID AS SHOWN
RECOMPACT EMBANKMENT

GEOGRID AT 18 INCH VERTICAL SPACING PER SPEC 262
% P FIRST LAYER 6 INCHES ABOVE SHEET DRAIN
KEY IN RIPRAP CLASS 7 AT 1H:1V
3-LAYER GEOGRID/RIPRAP/SHEET DRAIN EMBANKMENT REPAIR
RD 1800 MP 18.55
NOT TO SCALE
NOTES

CONSERVE AND USE SUITABLE EXCAVATED MATERIAL AT REPAIRS.
PLACE UNSUITABLE EXCAVATED MATERIAL AT ROAD 1740 FINNEY PIT.

SHEET DRAIN TO BE AMERICAN WICK DRAIN SITEDRAIN P-180 OR APPROVED EQUIVALENT.
SHEET DRAIN SHALL BE PLACED DRAIN SIDE DOWN ON SLOPE AND UP ON ROAD.

U.S. DEPARTMENT OF AGRICULTURE |™®

FOREST SERVICE — AUGUST 7, 2014
PACIFIC NORTHWEST REGION—6 33 35
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FILE NAME:
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RD 18 EMBANKMENT REPAIRS




3.

ORIGINAL ASPHALT EXISTING AfPHALT

(Typical) —___ I_ (Typical)

VARIES ¢

fVARIES

SUBGRADE ?
(Typical)

SAW CUT ASPHALT EDGES TO A CLEAN LINE
OUTSIDE OF FAILURE. EXCAVATE AGGREGATE TO
AREA OF FIRM SUPPORT. DISPOSAL PER GENERAL
NOTES.

L LEAVE SLIGHTLY SLOPED
AGGREGATE EXCAVATION TO
PREVENT ASPHALT UNDERCUT

PLACE AND COMPACT AGGREGATE BASE
PER 32201

4. APPLY TACK/PRIME COAT TO ASPHALT
AND AGGREGATE.

5. PLACE FULL DEPTH ASPHALT MIXTURE
& COMPACT.
ROLLER

=

N SR I BT v«

6. FINISHED COMPACTED ELEVATION
SHALL BE 1/8 TO 1/4-INCH ABOVE THE
EDGES OF THE EXISTING ASPHALT.

"1:'8 TO 1/4-INCH

TYPICAL HOT-MIX ASPHALT PATCHING AND PAVING

LOCATIONS AS SHOWN ON WORKSHEETS

NOT TO SCALE

FOREST SERVICE

PACIFIC NORTHWEST REGION—6

U.S. DEPARTMENT OF AGRICULTURE |°™®
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SHEET: OF:
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ASPHALT PAVEMENT REPAIRS




o s o © % PLAN -'"‘L—LINE ATMR|GHT EDGE OF ROAD 15,0@@5
SCALE 1" = 28 - 2 il
N -

30 FT X 30 FT AREA TURNAROUND
AREA TO BE REGRADED TO PROVIDE
TURNAROUND AREA ADJACENT TO

ROADWAY
p
0 =700
1RQP-D\1 e
i
?:\\
T+ \ T - -
-3;! e
o) XISTING 48 INCH
Z HDPE CULVERT
AR
Q AYLIGHT FROM ROAD CUT
g @3
= 3 DGE OF ROAD SUBGRADE
(=]
DGE OF ROAD L-LINE FINISHED GRADE
,/’J"‘,’V
1060 = A ST Y
2 A PROFILE - L-LINE AT RIGHT EDGE OF ROAD 5
F 1055 %] =]
o o 8
£ 1050 2 " XISTING ROAD SURFACE oo
£ o NG io
:—'- 104.5 LOI' /”’" e <0
- @ P S INISHED GRADE el
E 104.0 &
= =z
E =
1035 o]
- L
o ]
F 103.0 ]
E &
E — 1025 s .
brd | = A 39
Ol 1020 w - E A
== 8 L -
<|E x =2
alE 1015 7 73
ol = f e
= an T
- / 25 g3 L
= 100+ o ge % 3 E é § T 2w
E g5 g3 v & 8 wol 8%
- S 4 = Eoo g I e
- 995 o i E =gl xe
§3 i g3l %8
E 0.0 - 43 ge °
228&82338%%%2.‘2%@@38892% 8 8 § 9 8 8 8 8 R ¥ 8 8 8
& & & & & & & & & & & & & & & & & & P P O} o+ 1% = & & B B2 % F X = & g F
ST b e e e e vy il L b L b U B s Ui sl s B g bt s s Vbt D s
STATION (FT)
ROAD GRADE
EXRING i XISTING GROUND
EXISTING TURNAROUN o
(SEE PLAN) 14.EF 2H:AV
= o 2-4%
/ 24% r—
FINISHED GRADE AT TURNAROUND OF -
3 INCHES OF AGGREGATE SURFACING 6 INCH MIN
FINISHED GRADE ELSEWHERE~"  FINISHED GRADE OF 6 INCHES DITCH DEPTH
CUT 1HAV TYP OF AGGREGATE SURFACING
FILL 1.5H:AV TYP
SUBGRADE:

U.S. DEPARTMENT OF AGRICULTURE |™™®
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